



PUNJAB AFFORDABLE HOUSING PROGRAM

No. PD/PMIU/PAHP/2024/31454

Dated: May 15, 2024

Contract Award Notice

1	Credit No	7043-PK															
2	Client	Program Management & Implementation Unit (PMIU), Punjab Affordable Housing Program 608-Shaheen Complex, Egerton Road, Lahore															
3	Contract Title	Technical Study on Wastewater Treatment Options for Housing Schemes															
4	Reference Number	PK-URBAN UNIT, PUNJAB-393703-CS-CQS															
5	Method	Consultant's Qualification Based Selection (CQS) as per The World Bank Procurement Regulations for IPF Borrowers, November 2020															
Expression of Interest (EOI)																	
6	Advertisement	November 27, 2023 and December 03, 2023															
7	Last Date of Submission	December 26, 2023															
8	EOI's Received	1. M/s Umar Munshi Associates 2. M/s East End Engineers (Pvt) Ltd 3. M/s NEC Consultant (Pvt) Ltd 4. M/s Eminence One (SMC-Pvt) Ltd 5. M/s National Engineering Services Pakistan (Pvt) Ltd															
9	EOI's Ranking	1. M/s National Engineering Services Pakistan (Pvt) Ltd 2. M/s Eminence One (SMC-Pvt) Ltd 3. M/s Umar Munshi Associates 4. M/s East End Engineers (Pvt) Ltd															
Request for Proposal (RFP)																	
10	Technical and Financial Evaluation Summary	Technical															
		<table border="1"><thead><tr><th>Description</th><th>Total Points</th><th>M/s NESPAK</th></tr></thead><tbody><tr><td>Approach and Methodology</td><td>25</td><td>12.50</td></tr><tr><td>Workplan including Staffing Schedule</td><td>15</td><td>10.50</td></tr><tr><td>Qualification and Competence of Key Staff</td><td>60</td><td>58.20</td></tr><tr><td></td><td>100</td><td>81.20</td></tr></tbody></table>	Description	Total Points	M/s NESPAK	Approach and Methodology	25	12.50	Workplan including Staffing Schedule	15	10.50	Qualification and Competence of Key Staff	60	58.20		100	81.20
		Description	Total Points	M/s NESPAK													
		Approach and Methodology	25	12.50													
		Workplan including Staffing Schedule	15	10.50													
		Qualification and Competence of Key Staff	60	58.20													
			100	81.20													
Financial																	
Read Out Price	PKR 47,129,118/-																
Evaluated Price	PKR 47,129,118/-																
11	Name of Successful Consultant	M/s National Engineering Services Pakistan (Pvt) Ltd, NESPAK House, 1-C, Block N, Model Town Extension, Lahore															
12	Final Total Contract Price	PKR 13,563,257/- inclusive of all applicable taxes.															
13	Contract Duration and Summary of Scope	<ul style="list-style-type: none">Contract Duration: 3 MonthsScope: Technical Study on Wastewater Treatment Options for Housing Schemes															
14	Beneficial Ownership Disclosure Form	Enclosed															

IMRAN ALI SULTAN
Program Director



NATIONAL ENGINEERING SERVICES PAKISTAN (PVT) LIMITED

NESPAK HOUSE: 1-C, Block-N, Model Town Extension, Lahore - 54700, Pakistan

ENVIRONMENTAL & PUBLIC HEALTH ENGINEERING DIVISION

BENEFICIAL OWNERSHIP DISCLOSURE FORM



Request for Proposal reference No.: PK-URBAN UNIT, PUNJAB-393703-CS-CQS
Name of the Assignment: *Technical Study on Wastewater Treatment Options for Housing Schemes*

To:
Program Director,
Program Management & Implementation Unit (PMIU)
Punjab Affordable Housing Program (PAHP)

In response to your notification of award dated 10.05.2024 to furnish additional information on beneficial ownership:


We declare that there is no Beneficial Owner meeting one or more of the following conditions:

- directly or indirectly holding 25% or more of the shares
- directly or indirectly holding 25% or more of the voting rights
- directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the Consultant

Name of the Consultant: National Engineering Services Pakistan (PVT.) Ltd.

Name of the person duly authorized to sign the Proposal on behalf of the Consultant: Mahmood Ahmad Bhandara

Title of the person signing the Proposal: CE/Head E&PHE Division

Signature of the person named above: 

Date signed 14th day of May, 2024

